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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/12
                                                                                                                   PAGE : 002 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120503                CONTRACT ID : C17757                       COUNTIES : WELD, REGION 4
     LETTING DATE : 05/03/12                REGION      : 4
     LETTING TIME : 10:00 AM              CONTRACT TIME :  250  WORK DAYS
                                                TERRAIN : ROLLING                    PROJECT(S) : STA 0853-078

     CONTRACT DESCRIPTION :
     PROJECT NO. STA0853-078
     ON US 85 IN WELD COUNTY

     LOCATED ON SH 85, WITHIN THE GREELEY, BEGINS
     FROM 5TH STREET (MP 268.600)AND EXTENDING APPROXIMATELY
     2.6 MILES SOUTH TO US 34 (MP 266.000)

     CONSISTING OF REMOVAL OF CONCRETE PAVEMENT; UNCLASSIFIED
     EXCAVATION; ABC CLASS 6; CONCRETE PAVEMENT, STORM SEWER PIPE
     AND INLETS; SIGNALS; CURB AND GUTTER; HOT BITUMINOUS
     PAVEMENT; EROSION CONTROL; TRAFFIC CONTROL; GUARDRAIL AND
     STRIPING.

     MANDATORY PREBID MEETING
     APRIL 19, 2012, 9:00 AM
     COLORADO DEPARTMENT OF TRANSPORATION
     3939 RIVERSIDE PARKWAY
     EVANS, CO 80620

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $    13,000,677.00   107.0343%   100.0000%
    1    1275A          CASTLE ROCK CONSTRUCTION COMPANY OF COLORADO, LLC              $    12,146,268.86   100.0000%    93.4280%
    2    090A           INTERSTATE HIGHWAY CONSTRUCTION                                $    12,346,953.27   101.6522%    94.9716%
    3    854A           LAWSON CONSTRUCTION CO.                                        $    13,305,787.05   109.5463%   102.3469%
    4    065A           CONCRETE WORKS OF COLORADO INCORPORATED                        $    13,715,415.76   112.9188%   105.4977%
    5    692A           NEW DESIGN CONSTRUCTION COMPANY                                $    13,861,050.62   114.1178%   106.6179%
    6    1415A          RALPH L. WADSWORTH CONSTRUCTION COMPANY, INC.                  $    14,126,977.29   116.3071%   108.6634%
    7    870A           SEMA CONSTRUCTION, INC.                                        $    14,175,574.60   116.7072%   109.0372%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 1275A             |(  2 ) 090A
                                                      |ENGINEER'S ESTIMATE      |CASTLE ROCK CONST. CO. OF|INTERSTATE HIGHWAY CONSTR
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
202-00010 Rem Tree                          2.000 EACH|     250.0000      500.00|    1100.0000     2200.00|     251.1100      502.22
202-00012 Rem Tree Stump                    1.000 EACH|     170.0000      170.00|     520.0000      520.00|     502.2200      502.22
202-00015 Rem Headwall                      1.000 EACH|     700.0000      700.00|     800.0000      800.00|     713.6500      713.65
202-00019 Rem Inlet                         6.000 EACH|     375.0000     2250.00|     475.0000     2850.00|     662.6700     3976.02
202-00023 Rem Emb Prot Ty 3                10.000 EACH|     375.0000     3750.00|     300.0000     3000.00|     326.2400     3262.40
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/12
                                                                                                                   PAGE : 002 -2
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120503                CONTRACT ID : C17757                       COUNTIES : WELD, REGION 4
     LETTING DATE : 05/03/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 1275A             |(  2 ) 090A
                                                      |ENGINEER'S ESTIMATE      |CASTLE ROCK CONST. CO. OF|INTERSTATE HIGHWAY CONSTR
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
202-00024 Rem Emb Prot Ty 5                 5.000 EACH|     300.0000     1500.00|     414.7500     2073.75|     152.9200      764.60
202-00026 Rem S and D Pave                121.000 SY  |      10.0000     1210.00|      30.0000     3630.00|      10.0400     1214.84
202-00035 Rem Pipe                       2369.000 LF  |      15.0000    35535.00|      14.5000    34350.50|      18.3500    43471.15
202-00040 Rem Elec Conduit               1145.000 LF  |       5.0000     5725.00|       1.9000     2175.50|       1.9600     2244.20
202-00090 Rem Delineator                  360.000 EACH|       6.0000     2160.00|       2.0000      720.00|       5.0200     1807.20
202-00195 Rem of Median Cover            4063.000 SY  |       7.0000    28441.00|       3.3000    13407.90|       5.0600    20558.78
202-00200 Rem Sidewalk                     10.000 SY  |       9.5000       95.00|       6.9000       69.00|      10.0400      100.40
202-00203 Rem Curb and Gutter            1357.000 LF  |       5.5000     7463.50|       3.9500     5360.15|      10.7900    14642.03
202-00210 Rem Conc Pavement             81526.000 SY  |       5.5000   448393.00|       2.9500   240501.70|       3.4900   284525.74
202-00220 Rem Asphalt Mat               40655.000 SY  |       3.5000   142292.50|       2.0000    81310.00|       3.4900   141885.95
202-00240 Rem Asphalt Mat (Planing)     15085.000 SY  |       2.0000    30170.00|       3.4500    52043.25|       3.3700    50836.45
202-00250 Rem Pavement Marking          30750.000 SF  |       0.9000    27675.00|       0.9500    29212.50|       0.6100    18757.50
202-00453 Rem Port Present Str (2)       2232.000 SY  |     185.0000   412920.00|      91.0000   203112.00|      92.4800   206415.36
202-00460 Rem Port Present Str (3)        112.000 SY  |     350.0000    39200.00|     135.0000    15120.00|     137.1900    15365.28
202-00495 Rem Port Present Str              1.000 L S |   10000.0000    10000.00|   12000.0000    12000.00|   12194.6000    12194.60
202-00504 Rem Exp Device                   80.000 LF  |     115.0000     9200.00|      75.0000     6000.00|      76.2200     6097.60
202-00700 Rem Light Standard                1.000 EACH|     205.0000      205.00|     180.6500      180.65|     186.7200      186.72
202-00810 Rem Ground Sign                 156.000 EACH|      95.0000    14820.00|      40.0000     6240.00|      50.2200     7834.32
202-00821 Rem Sign Panel                   21.000 EACH|      58.0000     1218.00|      50.0000     1050.00|      65.2900     1371.09
202-00827 Rem of Pull Box                  12.000 EACH|     200.0000     2400.00|     100.0000     1200.00|     103.3600     1240.32
202-00828 Rem Traf Sig Equipment            1.000 L S |    5750.0000     5750.00|   12800.0000    12800.00|   13230.4700    13230.47
202-00831 Rem Traf Sig Head                 4.000 EACH|     130.0000      520.00|     122.0000      488.00|     126.1000      504.40
202-01130 Rem Gdrail Ty 3                 837.000 LF  |       2.0000     1674.00|       2.0000     1674.00|       2.0400     1707.48
202-01170 Rem Gdrail Ty 7                1720.000 LF  |      11.0000    18920.00|       4.1000     7052.00|      14.8000    25456.00
202-04001 Plug Culvert                      2.000 EACH|    2500.0000     5000.00|     850.0000     1700.00|     550.5300     1101.06
202-04002 Clean Culvert                     5.000 EACH|    1000.0000     5000.00|    1750.0000     8750.00|    1019.5000     5097.50
202-05150 Sandblasting                  14600.000 SF  |       0.9000    13140.00|       0.3500     5110.00|       0.6100     8906.00
203-00000 Uncl Excav                    95431.000 CY  |       7.5000   715732.50|       7.0500   672788.55|       7.9200   755813.52
203-00062 Emb Matl (CIP) (Spec)          6296.000 CY  |       7.0000    44072.00|      18.5000   116476.00|      15.8500    99791.60
203-00100 Muck Excav                     6296.000 CY  |      10.0000    62960.00|      14.4000    90662.40|      15.0000    94440.00
203-01500 Blading                         112.000 HOUR|     120.0000    13440.00|     170.0000    19040.00|     160.5100    17977.12
203-01597 Potholing                        27.000 HOUR|     170.0000     4590.00|     220.0000     5940.00|     188.3900     5086.53
208-00002 Erosion Log (12 In)             500.000 LF  |       4.0000     2000.00|       4.0000     2000.00|       3.1100     1555.00
208-00009 Erosion Log (20 In)            2000.000 LF  |       5.7500    11500.00|       6.1000    12200.00|       4.8800     9760.00
208-00034 Gravel Bag                      800.000 LF  |       8.0000     6400.00|       6.0000     4800.00|       3.3700     2696.00
208-00045 Conc Washout Str                  7.000 EACH|    1100.0000     7700.00|     575.0000     4025.00|    1004.4500     7031.15
208-00051 Storm Drain Inlet Protecti      200.000 LF  |       5.5000     1100.00|       6.0000     1200.00|       4.6700      934.00
208-00070 Vehicle Tracking Pad              5.000 EACH|    1000.0000     5000.00|    2100.0000    10500.00|    1255.5600     6277.80
208-00103 Removal and Disposal of Se      240.000 HOUR|      35.0000     8400.00|      40.0000     9600.00|      99.6800    23923.20
208-00105 Removal and Disposal of Se       48.000 HOUR|      75.0000     3600.00|      75.0000     3600.00|     137.2100     6586.08
208-00106 Sweeping (Sediment Removal       50.000 HOUR|      75.0000     3750.00|      67.5000     3375.00|     170.7600     8538.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/12
                                                                                                                   PAGE : 002 -3
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120503                CONTRACT ID : C17757                       COUNTIES : WELD, REGION 4
     LETTING DATE : 05/03/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 1275A             |(  2 ) 090A
                                                      |ENGINEER'S ESTIMATE      |CASTLE ROCK CONST. CO. OF|INTERSTATE HIGHWAY CONSTR
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
208-00107 Rem Trash                        75.000 HOUR|      40.0000     3000.00|      40.0000     3000.00|     141.3700    10602.75
208-00205 Erosion Control Supervisor      240.000 HOUR|      45.0000    10800.00|      42.0000    10080.00|      50.2200    12052.80
208-00206 Erosion Control Supervisor      120.000 DAY |      90.0000    10800.00|     420.0000    50400.00|     502.2200    60266.40
208-00400 Water Control                     1.000 L S |   15000.0000    15000.00|  115000.0000   115000.00|  116864.9400   116864.94
210-00520 Reb Port Present Str             17.000 SY  |    1000.0000    17000.00|    1500.0000    25500.00|    1524.3300    25913.61
210-00810 Res Ground Sign                   3.000 EACH|     200.0000      600.00|     200.0000      600.00|     150.6700      452.01
210-00831 Res Traf Sig Head                 6.000 EACH|     250.0000     1500.00|     210.0000     1260.00|     165.3800      992.28
210-00866 Res Fire Preempt Unit+Time        1.000 EACH|     800.0000      800.00|     530.0000      530.00|     217.0600      217.06
210-01130 Res Gdrail Ty 3                1260.000 LF  |       7.0000     8820.00|       7.0500     8883.00|       7.1900     9059.40
210-01180 Reset Guardrail (Special)       500.000 LF  |       8.0000     4000.00|       2.7500     1375.00|       2.8000     1400.00
210-04020 Modify Inlet                      2.000 EACH|    2800.0000     5600.00|     700.0000     1400.00|     815.6100     1631.22
210-04025 Modify Structure                  5.000 EACH|    1500.0000     7500.00|    1000.0000     5000.00|     509.7500     2548.75
212-00006 Seeding (Native)                 25.000 ACRE|     800.0000    20000.00|     400.0000    10000.00|     285.3400     7133.50
212-00032 Soil Conditioning                25.000 ACRE|    2500.0000    62500.00|    2237.0000    55925.00|    1504.5100    37612.75
213-00002 Mulching (Weed Free Hay)         25.000 ACRE|     750.0000    18750.00|     529.0000    13225.00|     295.7100     7392.75
213-00012 Spray-on Mulch Blanket           10.000 ACRE|    3050.0000    30500.00|    2650.0000    26500.00|    3320.3000    33203.00
213-00061 Mulch Tackifier                5000.000 LB  |       3.0000    15000.00|       2.2500    11250.00|       2.1800    10900.00
216-00042 Soil Retent Blanket (BioD      1065.000 SY  |       4.0000     4260.00|       1.8000     1917.00|       2.7500     2928.75
250-00110 Health and Safety Officer        80.000 HOUR|      60.0000     4800.00|      85.0000     6800.00|     100.4400     8035.20
304-06007 ABC (CL 6)                    24076.000 CY  |      23.0000   553748.00|      23.1000   556155.60|      24.3800   586972.88
403-00720 HMA (Patching) (Asph)          1000.000 TON |      95.0000    95000.00|     135.0000   135000.00|     125.5600   125560.00
403-33841 HMA (Gr S) (100) (PG 64-22     2519.000 TON |      75.0000   188925.00|      74.8000   188421.20|      59.4600   149779.74
403-34851 HMA (Gr SX) (100) (PG 64-2     2235.000 TON |      78.0000   174330.00|      84.1000   187963.50|      81.5600   182286.60
412-01200 Conc Pvmt (12 In)            131455.000 SY  |      37.0000  4863835.00|      33.6700  4426089.85|      32.9500  4331442.25
412-01220 Conc Pvmt (12 In) (Fast Tr     2204.000 SY  |      60.0000   132240.00|      39.0700    86110.28|      75.9600   167415.84
503-00036 Drilled Caisson (36 In)         133.000 LF  |     190.0000    25270.00|     178.0000    23674.00|     183.9900    24470.67
503-00048 Drilled Caisson (48 In)          42.000 LF  |     270.0000    11340.00|     246.0000    10332.00|     254.2700    10679.34
503-00054 Drilled Caisson (54 In)          21.000 LF  |     360.0000     7560.00|     350.0000     7350.00|     361.7700     7597.17
506-00409 Soil Riprap (9 In)               67.000 CY  |      50.0000     3350.00|      80.0000     5360.00|      75.3300     5047.11
507-00000 Conc S and D Pave               250.400 CY  |     320.0000    80128.00|     365.0000    91396.00|     353.6400    88551.46
512-00120 Bearing Repair Corbel             3.000 EACH|    3500.0000    10500.00|    7650.0000    22950.00|    7774.0600    23322.18
514-00000 Pipe Railing                    151.000 LF  |      93.0000    14043.00|      62.5000     9437.50|     121.9500    18414.45
518-00000 Brdg Compress Joint Sealer      160.000 LF  |     100.0000    16000.00|      65.0000    10400.00|      66.0500    10568.00
518-03100 Rapid Cure Silicone Jt Sea      480.000 LF  |      50.0000    24000.00|      35.0000    16800.00|      35.5700    17073.60
519-03050 Thin Bonded Overlay (Poly      1530.000 CF  |     125.0000   191250.00|     110.0000   168300.00|     111.7800   171023.40
601-03000 Conc CL D                        19.000 CY  |     370.0000     7030.00|     545.0000    10355.00|     560.7200    10653.68
601-03040 Conc CL D (Bridge)              140.000 CY  |     450.0000    63000.00|     210.0000    29400.00|     213.4100    29877.40
601-03540 Conc CL DT (Deck Topping)       244.000 CY  |     500.0000   122000.00|     215.0000    52460.00|     218.4900    53311.56
602-00020 Reinf Steel (Epoxy)           22119.000 LB  |       1.0000    22119.00|       1.3000    28754.70|       1.2700    28091.13
603-01185 18 In RCP (CIP)                5250.000 LF  |      55.0000   288750.00|      56.7500   297937.50|      38.7400   203385.00
603-01245 24 In RCP (CIP)                 297.000 LF  |      65.0000    19305.00|      43.0000    12771.00|      76.4600    22708.62
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/12
                                                                                                                   PAGE : 002 -4
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120503                CONTRACT ID : C17757                       COUNTIES : WELD, REGION 4
     LETTING DATE : 05/03/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 1275A             |(  2 ) 090A
                                                      |ENGINEER'S ESTIMATE      |CASTLE ROCK CONST. CO. OF|INTERSTATE HIGHWAY CONSTR
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
603-01305 30 In RCP (CIP)                 937.000 LF  |      90.0000    84330.00|     147.0000   137739.00|     115.2000   107942.40
603-01365 36 In RCP (CIP)                 293.000 LF  |     110.0000    32230.00|      98.5000    28860.50|      99.9100    29273.63
603-01425 42 In RCP (CIP)                  24.000 LF  |     150.0000     3600.00|      95.0000     2280.00|     101.9500     2446.80
603-02185 23x14 In RCP (CIP)              778.000 LF  |     100.0000    77800.00|      47.7500    37149.50|      45.8800    35694.64
603-02245 30x19 In RCP (CIP)              120.000 LF  |     120.0000    14400.00|     185.0000    22200.00|     101.9500    12234.00
603-02305 38x24 In RCP (CIP)               32.000 LF  |     110.0000     3520.00|      70.0000     2240.00|      77.4800     2479.36
603-02365 45x29 In RCP (CIP)               97.000 LF  |     160.0000    15520.00|      95.5000     9263.50|     177.3900    17206.83
603-05018 18 In RCES                        5.000 EACH|     575.0000     2875.00|     890.0000     4450.00|     632.0900     3160.45
603-05024 24 In RCES                        3.000 EACH|     700.0000     2100.00|    1290.0000     3870.00|     800.3100     2400.93
603-05030 30 In RCES                        1.000 EACH|     750.0000      750.00|    1725.0000     1725.00|     999.1100      999.11
603-05036 36 In RCES                        1.000 EACH|    1400.0000     1400.00|    1925.0000     1925.00|    1172.4200     1172.42
603-05124 30x19 In RCES                     1.000 EACH|     900.0000      900.00|     950.0000      950.00|     744.2300      744.23
603-05136 45x29 In RCES                     1.000 EACH|    2000.0000     2000.00|    2250.0000     2250.00|    1350.8300     1350.83
603-10150 15 In CSP                       323.000 LF  |      48.0000    15504.00|      52.5000    16957.50|      30.5800     9877.34
603-50012 12 In Plastic Pipe              270.000 LF  |      50.0000    13500.00|      38.0000    10260.00|      32.6200     8807.40
604-00305 Inlet Ty C (5 Ft)                 2.000 EACH|    2200.0000     4400.00|    2500.0000     5000.00|    2039.0300     4078.06
604-00505 Inlet Ty D (5 Ft)                 1.000 EACH|    2800.0000     2800.00|    4275.0000     4275.00|    2803.6600     2803.66
604-19105 Inlet Ty R L5 (5 Ft)             10.000 EACH|    3250.0000    32500.00|    3300.0000    33000.00|    3160.4900    31604.90
604-19110 Inlet Ty R L5 (10 Ft)            10.000 EACH|    7600.0000    76000.00|    4175.0000    41750.00|    3823.1800    38231.80
604-20000 Outlet Structure                  5.000 EACH|   15000.0000    75000.00|   15125.0000    75625.00|    9685.3800    48426.90
604-20003 Outlet Structure (Spec)           2.000 EACH|   15000.0000    30000.00|   14025.0000    28050.00|   19880.5200    39761.04
604-30010 MH Slab Base (10 Ft)              7.000 EACH|    2900.0000    20300.00|    2975.0000    20825.00|    2548.7400    17841.18
606-00301 Gdrail Ty 3 (6-3)              1836.000 LF  |      15.0000    27540.00|      14.6500    26897.40|      14.9400    27429.84
606-00745 Gdrail Ty 7 (Sty CE)(Conc      1720.000 LF  |      80.0000   137600.00|      54.7500    94170.00|      46.2200    79498.40
606-01340 End Anchor Ty 3D                  3.000 EACH|     500.0000     1500.00|     625.1500     1875.45|     637.3500     1912.05
606-02003 End Anchor (Nonflared)            2.000 EACH|    1800.0000     3600.00|    1818.3500     3636.70|    1853.8300     3707.66
606-02005 End Anchor (Flared)               1.000 EACH|    1450.0000     1450.00|    1455.8000     1455.80|    1484.2100     1484.21
607-11525 Fence (Plastic)                 300.000 LF  |       2.6000      780.00|       3.0000      900.00|       5.0200     1506.00
608-00000 Conc Sidewalk                   209.200 SY  |      40.0000     8368.00|      29.2500     6119.10|      28.1200     5882.70
608-00010 Conc Curb Ramp                   30.800 SY  |     100.0000     3080.00|     101.6000     3129.28|      90.4000     2784.32
608-00015 Detectable Warnings              32.000 SF  |      36.0000     1152.00|      21.5000      688.00|      50.2200     1607.04
609-21010 C and G Ty 2 I-B                 63.000 LF  |      12.0000      756.00|      32.1000     2022.30|      12.0500      759.15
609-21020 C and G Ty 2 II-B             11606.000 LF  |      12.0000   139272.00|      10.0500   116640.30|      14.5300   168635.18
609-60011 Curb Ty 6 M                     196.000 LF  |       8.0000     1568.00|      10.0000     1960.00|      16.0700     3149.72
610-00020 Median Cover (Pattern Conc      660.000 SF  |       5.1000     3366.00|       7.1500     4719.00|       6.0300     3979.80
612-00101 Delin (Drv Conc Inst) (Ty        72.000 EACH|     200.0000    14400.00|      85.0000     6120.00|      60.2700     4339.44
612-00102 Delin (Drv Conc Inst) (Ty        15.000 EACH|     210.0000     3150.00|      86.0000     1290.00|      61.2700      919.05
612-00103 Delin (Drv Conc Inst) (Ty        15.000 EACH|     220.0000     3300.00|      87.0000     1305.00|      62.2800      934.20
613-00200 2 In Elec Cond                 1350.000 LF  |       7.2000     9720.00|       9.0000    12150.00|       9.3000    12555.00
613-00206 2 In Elec Cond (Bored)         1322.000 LF  |       9.0000    11898.00|      11.4000    15070.80|      11.7800    15573.16
613-00306 3 In Elec Cond (Bored)         2040.000 LF  |      12.0000    24480.00|      13.0000    26520.00|      13.4400    27417.60



�

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/12
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120503                CONTRACT ID : C17757                       COUNTIES : WELD, REGION 4
     LETTING DATE : 05/03/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 1275A             |(  2 ) 090A
                                                      |ENGINEER'S ESTIMATE      |CASTLE ROCK CONST. CO. OF|INTERSTATE HIGHWAY CONSTR
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
613-01200 2 In Elec Cond (P)              785.000 LF  |      12.0000     9420.00|       9.0000     7065.00|       9.3000     7300.50
613-01300 3 In Elec Cond (P)              160.000 LF  |      14.0000     2240.00|       8.0000     1280.00|       8.2700     1323.20
613-07023 Pull Box (24"x36"x24")           21.000 EACH|     900.0000    18900.00|     870.0000    18270.00|     899.2600    18884.46
613-07040 Pull Box (30"x48"x24")            1.000 EACH|    1160.0000     1160.00|    1260.0000     1260.00|    1302.3700     1302.37
613-10000 Wiring                            1.000 L S |   28000.0000    28000.00|    8500.0000     8500.00|    8785.8600     8785.86
613-16000 Luminaire (Spec)                 10.000 EACH|    1700.0000    17000.00|    1010.0000    10100.00|    1043.9700    10439.70
614-00011 Sign Panel (CL I)               500.000 SF  |      19.0000     9500.00|      18.0000     9000.00|      14.5600     7280.00
614-00012 Sign Panel (CL II)              612.000 SF  |      20.0000    12240.00|      21.0000    12852.00|      20.0900    12295.08
614-00013 Sign Panel (CL III)              99.000 SF  |      26.0000     2574.00|      26.0000     2574.00|      22.1000     2187.90
614-01512 Steel Sign Supp (2-In Rd)(      245.000 LF  |       9.0000     2205.00|      20.0000     4900.00|       8.0400     1969.80
614-01522 Steel Sign Supp (2-In Rd)(       25.000 EACH|      48.0000     1200.00|      50.0000     1250.00|      35.1600      879.00
614-01575 Steel Sign Supp (2-1/2 In       771.000 LF  |      18.0000    13878.00|      22.0000    16962.00|      14.5600    11225.76
614-01578 Steel Sign Supp (2-1/2 In        73.000 EACH|     210.0000    15330.00|     275.0000    20075.00|     175.7800    12831.94
614-10130 Illuminated Sign                 10.000 EACH|    2700.0000    27000.00|    3950.0000    39500.00|    4082.8400    40828.40
614-70000 Prog Traf Sig Face                2.000 EACH|     400.0000      800.00|     965.0000     1930.00|     997.4500     1994.90
614-70336 Traf Sig Face (12-12-12)         38.000 EACH|     700.0000    26600.00|     680.0000    25840.00|     702.8700    26709.06
614-70448 Traf Sig Face (12-12-12-12       12.000 EACH|    1125.0000    13500.00|     845.0000    10140.00|     873.4200    10481.04
614-72860 Ped Push Button                  18.000 EACH|     120.0000     2160.00|     235.0000     4230.00|     242.9000     4372.20
614-72866 Fire Preempt Unit + Timer         2.000 EACH|    2975.0000     5950.00|    2550.0000     5100.00|    2635.7600     5271.52
614-72875 Loop Detect Wire                768.000 LF  |       3.5000     2688.00|       5.0000     3840.00|       5.1700     3970.56
614-72887 Detect (Microwave Veh)           10.000 EACH|    6000.0000    60000.00|    7640.0000    76400.00|    7896.9400    78969.40
614-73005 Piezo (Elec)(CL II)               4.000 EACH|     900.0000     3600.00|     775.0000     3100.00|     801.0600     3204.24
614-81000 Sig-Light Pole Steel              1.000 EACH|   10000.0000    10000.00|   11160.0000    11160.00|   11535.3200    11535.32
614-81125 Sig-Light Pole Steel (1-25        1.000 EACH|   11000.0000    11000.00|   13475.0000    13475.00|   13928.1700    13928.17
614-81130 Sig-Light Pole Steel (1-30        1.000 EACH|   13200.0000    13200.00|   14000.0000    14000.00|   14470.8300    14470.83
614-81135 Sig-Light Pole Steel (1-35        1.000 EACH|   14600.0000    14600.00|   14060.0000    14060.00|   14532.8500    14532.85
614-81145 Sig-Light Pole Steel (1-45        2.000 EACH|   15000.0000    30000.00|   16180.0000    32360.00|   16724.1500    33448.30
614-81155 Sig-Light Pole Steel (1-55        1.000 EACH|   18500.0000    18500.00|   16400.0000    16400.00|   16951.5400    16951.54
614-81160 Sig-Light Pole Steel (1-60        1.000 EACH|   21000.0000    21000.00|   25270.0000    25270.00|   26119.8500    26119.85
614-81175 Sig-Light Pole Steel (1-75        1.000 EACH|   22300.0000    22300.00|   29000.0000    29000.00|   29975.2900    29975.29
614-85130 Impact Atten (Quadguard II        1.000 EACH|   25000.0000    25000.00|   15000.0000    15000.00|   30133.4100    30133.41
614-87010 Fiber Optic Cable (S Mode)     1890.000 LF  |       2.2000     4158.00|       2.5000     4725.00|       2.5800     4876.20
614-87015 Buffer Tube Fan Out Kit           2.000 EACH|     300.0000      600.00|     350.0000      700.00|     361.7700      723.54
614-87020 Optical Transceiver               1.000 EACH|    2400.0000     2400.00|    6330.0000     6330.00|    6542.8800     6542.88
614-87350 Test Fiber Optic Cable            1.000 L S |    3000.0000     3000.00|     500.0000      500.00|     516.8200      516.82
615-00030 Emb Prot Ty 3                    19.000 EACH|    1700.0000    32300.00|     500.0000     9500.00|    1631.2000    30992.80
615-00050 Emb Prot Ty 5                     3.000 EACH|    1000.0000     3000.00|    1000.0000     3000.00|     917.5500     2752.65
619-50320 4 In Plastic Pipe              1700.000 LF  |      26.0000    44200.00|      28.5000    48450.00|      16.3100    27727.00
620-00002 Field Office (CL 2)               1.000 EACH|   15000.0000    15000.00|   25850.0000    25850.00|   15066.7000    15066.70
620-00012 Field Lab (CL 2)                  1.000 EACH|   15000.0000    15000.00|   12450.0000    12450.00|   12053.3600    12053.36
620-00020 Sanitary Facility                 1.000 EACH|    1300.0000     1300.00|    2000.0000     2000.00|    2511.1200     2511.12
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120503                CONTRACT ID : C17757                       COUNTIES : WELD, REGION 4
     LETTING DATE : 05/03/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 1275A             |(  2 ) 090A
                                                      |ENGINEER'S ESTIMATE      |CASTLE ROCK CONST. CO. OF|INTERSTATE HIGHWAY CONSTR
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
621-00450 Detour Pvmt                    8910.000 SY  |      28.0000   249480.00|      32.2500   287347.50|      18.8900   168309.90
624-20025 24 In Drainage Pipe (CL 0)       89.000 LF  |      50.0000     4450.00|     200.0000    17800.00|      92.7700     8256.53
624-40031 30 In Equiv Drain Pipe E (      134.000 LF  |      75.0000    10050.00|     160.0000    21440.00|     150.8900    20219.26
624-40055 54 In Equiv Drain Pipe E (      445.000 LF  |     150.0000    66750.00|     290.0000   129050.00|     297.6900   132472.05
625-00000 Const Surveying                   1.000 L S |   50000.0000    50000.00|   60000.0000    60000.00|   60266.8100    60266.81
626-00000 Mobilization                      1.000 L S |  800000.0000   800000.00|  880000.0000   880000.00| 1125000.0000  1125000.00
626-01000 Public Info Services              1.000 L S |   30000.0000    30000.00|   36000.0000    36000.00|   30133.4100    30133.41
627-00005 Epoxy Pvmt Mkg                  243.000 GAL |      70.0000    17010.00|      65.0000    15795.00|      65.9300    16020.99
627-00011 Pvmt Mkg Paint (Waterborne     1500.000 GAL |      35.0000    52500.00|      24.0000    36000.00|      24.3400    36510.00
627-02001 Preform Plastic Pvmt Mkg (    18157.000 SF  |       8.5000   154334.50|       8.7500   158873.75|       8.8700   161052.59
627-02010 Preform Plastic Pvmt Mkg (     5171.000 SF  |      11.0000    56881.00|       9.5000    49124.50|       9.6400    49848.44
627-30324 Preform Plastic Pvmt Mkg (     1691.000 SF  |      23.0000    38893.00|      12.0000    20292.00|      12.1700    20579.47
627-30329 Preform Plastic Pvmt Mkg (     6408.000 SF  |      10.0000    64080.00|       8.5000    54468.00|       8.6200    55236.96
630-00000 Flagging                       7900.000 HOUR|      22.0000   173800.00|      21.5000   169850.00|      21.8100   172299.00
630-00007 Traf Ctrl Inspection            130.000 DAY |     120.0000    15600.00|      75.0000     9750.00|      76.0900     9891.70
630-00012 Traf Ctrl Mgmt                  250.000 DAY |     550.0000   137500.00|     525.0000   131250.00|     532.6100   133152.50
630-00015 Uniformed Traf Ctrl Coordi       50.000 HOUR|      20.0000     1000.00|      25.0000     1250.00|      25.3600     1268.00
630-00040 Develop Traf Incident Mgmt        1.000 L S |    5000.0000     5000.00|    3000.0000     3000.00|    3043.4700     3043.47
630-00041 Implement Traf Incident Mg       12.000 MON |    1200.0000    14400.00|     500.0000     6000.00|     507.2500     6087.00
630-80002 Flash Beacon (Solar)              5.000 EACH|     750.0000     3750.00|     500.0000     2500.00|     507.2500     2536.25
630-80336 Barricade (3 M-B) (Temp)         30.000 EACH|     270.0000     8100.00|     150.0000     4500.00|     152.1700     4565.10
630-80341 Const Traf Sign (A)             115.000 EACH|      50.0000     5750.00|      55.0000     6325.00|      55.8000     6417.00
630-80342 Const Traf Sign (B)             146.000 EACH|      60.0000     8760.00|      65.0000     9490.00|      65.9400     9627.24
630-80343 Const Traf Sign (C)               6.000 EACH|      70.0000      420.00|     100.0000      600.00|     101.4500      608.70
630-80344 Const Traf Sign (Spec)           54.000 SF  |      18.0000      972.00|      10.0000      540.00|      10.1400      547.56
630-80355 Port Mesg Panel                   6.000 EACH|    4000.0000    24000.00|    4000.0000    24000.00|    4057.9700    24347.82
630-80358 Flash Arrow Panel (C Ty)          4.000 EACH|     750.0000     3000.00|    1000.0000     4000.00|    1014.4900     4057.96
630-80360 Drum Channel Dev                600.000 EACH|      33.0000    19800.00|      28.0000    16800.00|      25.0000    15000.00
630-80364 Drum Channel Dev (Light) (       50.000 EACH|      40.0000     2000.00|     100.0000     5000.00|     101.4500     5072.50
630-80370 Conc Barrier (Temp)            1000.000 LF  |      20.0000    20000.00|      25.0000    25000.00|      22.5400    22540.00
630-80380 Traffic Cone                    200.000 EACH|       8.0000     1600.00|       6.0000     1200.00|       6.0900     1218.00
630-80520 Mobile Pvmt Mkg Zone              3.000 DAY |     610.0000     1830.00|     100.0000      300.00|     101.4300      304.29
630-85010 Impact Atten (Temp)               2.000 EACH|    2750.0000     5500.00|   13500.0000    27000.00|   13695.6300    27391.26
630-85041 Mobile Attenuator               750.000 DAY |     200.0000   150000.00|     130.0000    97500.00|     131.8800    98910.00
614-70150 Ped Sig Face (16) (Countdo       18.000 EACH|     520.0000     9360.00|     530.0000     9540.00|     547.8200     9860.76
  Alternate: 029                                      |                         |                         |
                                                      |                         |                         |
SECTION TOTALS                                        |       $    13,000,677.00|       $    12,146,268.86|       $    12,346,953.27
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $    13,000,677.00|       $    12,146,268.86|       $    12,346,953.27
====================================================================================================================================
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     LETTING NO.  : 20120503                CONTRACT ID : C17757                       COUNTIES : WELD, REGION 4
     LETTING DATE : 05/03/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 854A              |(  4 ) 065A              |(  5 ) 692A
                                                      |LAWSON CONSTRUCTION COMPA|CONCRETE WORKS OF COLORAD|NEW DESIGN CONSTRUCTION C
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
202-00010 Rem Tree                          2.000 EACH|    1500.0000     3000.00|    3160.0000     6320.00|    2477.5000     4955.00
202-00012 Rem Tree Stump                    1.000 EACH|    1250.0000     1250.00|     422.0000      422.00|    1831.5000     1831.50
202-00015 Rem Headwall                      1.000 EACH|    1500.0000     1500.00|     325.0000      325.00|    2673.5000     2673.50
202-00019 Rem Inlet                         6.000 EACH|     750.0000     4500.00|     690.0000     4140.00|     378.0000     2268.00
202-00023 Rem Emb Prot Ty 3                10.000 EACH|     335.0000     3350.00|     300.0000     3000.00|     296.5000     2965.00
202-00024 Rem Emb Prot Ty 5                 5.000 EACH|     335.0000     1675.00|     158.0000      790.00|     621.0000     3105.00
202-00026 Rem S and D Pave                121.000 SY  |       8.5000     1028.50|      17.5000     2117.50|      20.0000     2420.00
202-00035 Rem Pipe                       2369.000 LF  |      18.6500    44181.85|      16.0000    37904.00|      12.0000    28428.00
202-00040 Rem Elec Conduit               1145.000 LF  |       2.7500     3148.75|       2.0000     2290.00|       3.0000     3435.00
202-00090 Rem Delineator                  360.000 EACH|       2.0500      738.00|       5.2500     1890.00|       6.5000     2340.00
202-00195 Rem of Median Cover            4063.000 SY  |       3.0000    12189.00|       6.5000    26409.50|       9.0000    36567.00
202-00200 Rem Sidewalk                     10.000 SY  |       8.5000       85.00|      12.0000      120.00|       7.0000       70.00
202-00203 Rem Curb and Gutter            1357.000 LF  |       6.2500     8481.25|       3.5000     4749.50|       6.5000     8820.50
202-00210 Rem Conc Pavement             81526.000 SY  |       5.5000   448393.00|       5.2500   428011.50|       8.2500   672589.50
202-00220 Rem Asphalt Mat               40655.000 SY  |       3.0000   121965.00|       4.0000   162620.00|       6.2800   255313.40
202-00240 Rem Asphalt Mat (Planing)     15085.000 SY  |       2.0500    30924.25|       3.0500    46009.25|       2.8700    43293.95
202-00250 Rem Pavement Marking          30750.000 SF  |       0.6000    18450.00|       0.6500    19987.50|       0.9000    27675.00
202-00453 Rem Port Present Str (2)       2232.000 SY  |     121.0000   270072.00|     127.0000   283464.00|     127.5000   284580.00
202-00460 Rem Port Present Str (3)        112.000 SY  |     200.0000    22400.00|     208.0000    23296.00|     209.0000    23408.00
202-00495 Rem Port Present Str              1.000 L S |   11525.0000    11525.00|   12100.0000    12100.00|   12168.0000    12168.00
202-00504 Rem Exp Device                   80.000 LF  |     200.0000    16000.00|     208.0000    16640.00|     209.0000    16720.00
202-00700 Rem Light Standard                1.000 EACH|     650.0000      650.00|     190.0000      190.00|     681.5000      681.50
202-00810 Rem Ground Sign                 156.000 EACH|      40.7500     6357.00|      52.5000     8190.00|      42.5000     6630.00
202-00821 Rem Sign Panel                   21.000 EACH|      51.0000     1071.00|      79.0000     1659.00|      53.0000     1113.00
202-00827 Rem of Pull Box                  12.000 EACH|      40.0000      480.00|     105.0000     1260.00|      42.0000      504.00
202-00828 Rem Traf Sig Equipment            1.000 L S |   12500.0000    12500.00|   13500.0000    13500.00|   13188.0000    13188.00
202-00831 Rem Traf Sig Head                 4.000 EACH|      19.3500       77.40|     128.0000      512.00|      20.5000       82.00
202-01130 Rem Gdrail Ty 3                 837.000 LF  |       2.0500     1715.85|       1.8500     1548.45|       2.0000     1674.00
202-01170 Rem Gdrail Ty 7                1720.000 LF  |      16.4000    28208.00|      13.5000    23220.00|      13.5000    23220.00
202-04001 Plug Culvert                      2.000 EACH|     600.0000     1200.00|     494.0000      988.00|     602.5000     1205.00
202-04002 Clean Culvert                     5.000 EACH|    1020.0000     5100.00|    1310.0000     6550.00|     849.0000     4245.00
202-05150 Sandblasting                  14600.000 SF  |       0.3500     5110.00|       0.5500     8030.00|       0.3700     5402.00
203-00000 Uncl Excav                    95431.000 CY  |       8.0000   763448.00|       6.9100   659428.21|       8.0300   766310.93
203-00062 Emb Matl (CIP) (Spec)          6296.000 CY  |      13.0000    81848.00|      15.0000    94440.00|      17.2400   108543.04
203-00100 Muck Excav                     6296.000 CY  |       4.1000    25813.60|      11.5000    72404.00|      14.0000    88144.00
203-01500 Blading                         112.000 HOUR|     150.0000    16800.00|     109.0000    12208.00|     134.5000    15064.00
203-01597 Potholing                        27.000 HOUR|     200.0000     5400.00|     237.0000     6399.00|     236.5000     6385.50
208-00002 Erosion Log (12 In)             500.000 LF  |       6.5500     3275.00|       2.8500     1425.00|       4.0000     2000.00
208-00009 Erosion Log (20 In)            2000.000 LF  |       9.9000    19800.00|       5.3500    10700.00|       6.5000    13000.00
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     LETTING NO.  : 20120503                CONTRACT ID : C17757                       COUNTIES : WELD, REGION 4
     LETTING DATE : 05/03/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 854A              |(  4 ) 065A              |(  5 ) 692A
                                                      |LAWSON CONSTRUCTION COMPA|CONCRETE WORKS OF COLORAD|NEW DESIGN CONSTRUCTION C
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
208-00034 Gravel Bag                      800.000 LF  |      12.3000     9840.00|       5.2500     4200.00|       5.5000     4400.00
208-00045 Conc Washout Str                  7.000 EACH|    1250.0000     8750.00|     684.0000     4788.00|    1045.0000     7315.00
208-00051 Storm Drain Inlet Protecti      200.000 LF  |      13.1000     2620.00|       5.2500     1050.00|      13.5000     2700.00
208-00070 Vehicle Tracking Pad              5.000 EACH|    1500.0000     7500.00|    1420.0000     7100.00|     807.5000     4037.50
208-00103 Removal and Disposal of Se      240.000 HOUR|      40.0000     9600.00|      42.0000    10080.00|      59.0000    14160.00
208-00105 Removal and Disposal of Se       48.000 HOUR|      65.0000     3120.00|      63.0000     3024.00|      55.5000     2664.00
208-00106 Sweeping (Sediment Removal       50.000 HOUR|     190.0000     9500.00|      79.0000     3950.00|     212.0000    10600.00
208-00107 Rem Trash                        75.000 HOUR|      60.0000     4500.00|      42.0000     3150.00|      90.5000     6787.50
208-00205 Erosion Control Supervisor      240.000 HOUR|      65.0000    15600.00|      68.5000    16440.00|     180.5000    43320.00
208-00206 Erosion Control Supervisor      120.000 DAY |     500.0000    60000.00|     137.0000    16440.00|     339.5000    40740.00
208-00400 Water Control                     1.000 L S |   30000.0000    30000.00|   29200.0000    29200.00|   29363.0000    29363.00
210-00520 Reb Port Present Str             17.000 SY  |    1130.0000    19210.00|    1180.0000    20060.00|    1184.5000    20136.50
210-00810 Res Ground Sign                   3.000 EACH|     205.0000      615.00|     210.0000      630.00|      60.0000      180.00
210-00831 Res Traf Sig Head                 6.000 EACH|     180.0000     1080.00|     221.0000     1326.00|     185.5000     1113.00
210-00866 Res Fire Preempt Unit+Time        1.000 EACH|     540.0000      540.00|     526.0000      526.00|     567.0000      567.00
210-01130 Res Gdrail Ty 3                1260.000 LF  |       7.3000     9198.00|       9.2500    11655.00|       7.5000     9450.00
210-01180 Reset Guardrail (Special)       500.000 LF  |       2.8500     1425.00|       5.9000     2950.00|       3.0000     1500.00
210-04020 Modify Inlet                      2.000 EACH|     815.0000     1630.00|     391.0000      782.00|     373.5000      747.00
210-04025 Modify Structure                  5.000 EACH|     510.0000     2550.00|     409.0000     2045.00|      90.5000      452.50
212-00006 Seeding (Native)                 25.000 ACRE|     455.0000    11375.00|     583.0000    14575.00|     474.5000    11862.50
212-00032 Soil Conditioning                25.000 ACRE|    1900.0000    47500.00|    3000.0000    75000.00|    1984.5000    49612.50
213-00002 Mulching (Weed Free Hay)         25.000 ACRE|     400.0000    10000.00|     451.0000    11275.00|     414.0000    10350.00
213-00012 Spray-on Mulch Blanket           10.000 ACRE|    3350.0000    33500.00|    3340.0000    33400.00|    3491.0000    34910.00
213-00061 Mulch Tackifier                5000.000 LB  |       2.0500    10250.00|       2.4000    12000.00|       2.0000    10000.00
216-00042 Soil Retent Blanket (BioD      1065.000 SY  |       1.9500     2076.75|       1.7500     1863.75|       2.0000     2130.00
250-00110 Health and Safety Officer        80.000 HOUR|      90.0000     7200.00|      89.5000     7160.00|      90.0000     7200.00
304-06007 ABC (CL 6)                    24076.000 CY  |      21.0000   505596.00|      23.0000   553748.00|      14.0000   337064.00
403-00720 HMA (Patching) (Asph)          1000.000 TON |     136.0000   136000.00|     132.0000   132000.00|     142.0000   142000.00
403-33841 HMA (Gr S) (100) (PG 64-22     2519.000 TON |      60.1000   151391.90|      61.0000   153659.00|      79.5000   200260.50
403-34851 HMA (Gr SX) (100) (PG 64-2     2235.000 TON |      82.5000   184387.50|      63.0000   140805.00|      89.0000   198915.00
412-01200 Conc Pvmt (12 In)            131455.000 SY  |      39.2500  5159608.75|      41.6000  5468528.00|      39.7400  5224021.70
412-01220 Conc Pvmt (12 In) (Fast Tr     2204.000 SY  |      72.0000   158688.00|      73.0000   160892.00|      95.5000   210482.00
503-00036 Drilled Caisson (36 In)         133.000 LF  |     245.0000    32585.00|     187.0000    24871.00|     255.0000    33915.00
503-00048 Drilled Caisson (48 In)          42.000 LF  |     300.0000    12600.00|     259.0000    10878.00|     312.0000    13104.00
503-00054 Drilled Caisson (54 In)          21.000 LF  |     380.0000     7980.00|     368.0000     7728.00|     397.5000     8347.50
506-00409 Soil Riprap (9 In)               67.000 CY  |      56.0000     3752.00|      71.5000     4790.50|      65.0000     4355.00
507-00000 Conc S and D Pave               250.400 CY  |     360.0000    90144.00|     296.0000    74118.40|     439.5000   110050.80
512-00120 Bearing Repair Corbel             3.000 EACH|    6600.0000    19800.00|    6880.0000    20640.00|    6928.0000    20784.00
514-00000 Pipe Railing                    151.000 LF  |     120.0000    18120.00|      81.0000    12231.00|     105.5000    15930.50
518-00000 Brdg Compress Joint Sealer      160.000 LF  |      52.0000     8320.00|      54.5000     8720.00|      54.5000     8720.00
518-03100 Rapid Cure Silicone Jt Sea      480.000 LF  |      37.0000    17760.00|      38.0000    18240.00|      38.0000    18240.00
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519-03050 Thin Bonded Overlay (Poly      1530.000 CF  |     135.0000   206550.00|     138.0000   211140.00|     139.5000   213435.00
601-03000 Conc CL D                        19.000 CY  |     560.0000    10640.00|     433.0000     8227.00|    1935.5000    36774.50
601-03040 Conc CL D (Bridge)              140.000 CY  |     250.0000    35000.00|     247.0000    34580.00|     249.0000    34860.00
601-03540 Conc CL DT (Deck Topping)       244.000 CY  |     305.0000    74420.00|     318.0000    77592.00|     321.0000    78324.00
602-00020 Reinf Steel (Epoxy)           22119.000 LB  |       1.3000    28754.70|       1.3500    29860.65|       1.3400    29639.46
603-01185 18 In RCP (CIP)                5250.000 LF  |      40.0000   210000.00|      67.0000   351750.00|      55.3600   290640.00
603-01245 24 In RCP (CIP)                 297.000 LF  |      80.0000    23760.00|      60.0000    17820.00|      64.0000    19008.00
603-01305 30 In RCP (CIP)                 937.000 LF  |     120.0000   112440.00|     112.0000   104944.00|     126.5000   118530.50
603-01365 36 In RCP (CIP)                 293.000 LF  |     105.0000    30765.00|      82.5000    24172.50|     114.5000    33548.50
603-01425 42 In RCP (CIP)                  24.000 LF  |     110.0000     2640.00|      94.5000     2268.00|     155.0000     3720.00
603-02185 23x14 In RCP (CIP)              778.000 LF  |      50.0000    38900.00|      64.0000    49792.00|      60.5000    47069.00
603-02245 30x19 In RCP (CIP)              120.000 LF  |     105.0000    12600.00|     113.0000    13560.00|      97.5000    11700.00
603-02305 38x24 In RCP (CIP)               32.000 LF  |      80.0000     2560.00|      79.5000     2544.00|      87.5000     2800.00
603-02365 45x29 In RCP (CIP)               97.000 LF  |     180.0000    17460.00|     117.0000    11349.00|     124.5000    12076.50
603-05018 18 In RCES                        5.000 EACH|     650.0000     3250.00|     570.0000     2850.00|     598.0000     2990.00
603-05024 24 In RCES                        3.000 EACH|     800.0000     2400.00|     684.0000     2052.00|     701.0000     2103.00
603-05030 30 In RCES                        1.000 EACH|    1015.0000     1015.00|     803.0000      803.00|     887.5000      887.50
603-05036 36 In RCES                        1.000 EACH|    1200.0000     1200.00|     803.0000      803.00|     977.5000      977.50
603-05124 30x19 In RCES                     1.000 EACH|     800.0000      800.00|     626.0000      626.00|     740.0000      740.00
603-05136 45x29 In RCES                     1.000 EACH|    1500.0000     1500.00|    1090.0000     1090.00|     977.5000      977.50
603-10150 15 In CSP                       323.000 LF  |      35.0000    11305.00|      33.0000    10659.00|      23.5000     7590.50
603-50012 12 In Plastic Pipe              270.000 LF  |      35.0000     9450.00|      41.5000    11205.00|      15.5000     4185.00
604-00305 Inlet Ty C (5 Ft)                 2.000 EACH|    2500.0000     5000.00|    3310.0000     6620.00|    3660.0000     7320.00
604-00505 Inlet Ty D (5 Ft)                 1.000 EACH|    3000.0000     3000.00|    3910.0000     3910.00|    4166.5000     4166.50
604-19105 Inlet Ty R L5 (5 Ft)             10.000 EACH|    3200.0000    32000.00|    4110.0000    41100.00|    5981.0000    59810.00
604-19110 Inlet Ty R L5 (10 Ft)            10.000 EACH|    4000.0000    40000.00|    5220.0000    52200.00|    7910.5000    79105.00
604-20000 Outlet Structure                  5.000 EACH|   10000.0000    50000.00|   16000.0000    80000.00|   11388.0000    56940.00
604-20003 Outlet Structure (Spec)           2.000 EACH|   20000.0000    40000.00|   20000.0000    40000.00|   13311.0000    26622.00
604-30010 MH Slab Base (10 Ft)              7.000 EACH|    3000.0000    21000.00|    4540.0000    31780.00|      90.5000      633.50
606-00301 Gdrail Ty 3 (6-3)              1836.000 LF  |      15.0000    27540.00|      15.0000    27540.00|      15.5000    28458.00
606-00745 Gdrail Ty 7 (Sty CE)(Conc      1720.000 LF  |      80.0000   137600.00|      77.5000   133300.00|      55.5000    95460.00
606-01340 End Anchor Ty 3D                  3.000 EACH|     640.0000     1920.00|     864.0000     2592.00|     663.5000     1990.50
606-02003 End Anchor (Nonflared)            2.000 EACH|    1850.0000     3700.00|    1960.0000     3920.00|    1929.5000     3859.00
606-02005 End Anchor (Flared)               1.000 EACH|    1500.0000     1500.00|    1630.0000     1630.00|    1545.0000     1545.00
607-11525 Fence (Plastic)                 300.000 LF  |       1.7500      525.00|       2.6500      795.00|       2.0000      600.00
608-00000 Conc Sidewalk                   209.200 SY  |      28.0000     5857.60|      43.0000     8995.60|      37.5000     7845.00
608-00010 Conc Curb Ramp                   30.800 SY  |      95.0000     2926.00|      96.5000     2972.20|     759.5000    23392.60
608-00015 Detectable Warnings              32.000 SF  |      90.0000     2880.00|      39.0000     1248.00|      52.5000     1680.00
609-21010 C and G Ty 2 I-B                 63.000 LF  |      18.0000     1134.00|      25.0000     1575.00|      17.5000     1102.50
609-21020 C and G Ty 2 II-B             11606.000 LF  |      15.0000   174090.00|      11.5000   133469.00|       9.8900   114783.34
609-60011 Curb Ty 6 M                     196.000 LF  |      16.5000     3234.00|      12.0000     2352.00|      10.5000     2058.00
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610-00020 Median Cover (Pattern Conc      660.000 SF  |       6.8000     4488.00|       5.1500     3399.00|       9.0000     5940.00
612-00101 Delin (Drv Conc Inst) (Ty        72.000 EACH|      88.0000     6336.00|      96.5000     6948.00|      90.0000     6480.00
612-00102 Delin (Drv Conc Inst) (Ty        15.000 EACH|      89.0000     1335.00|     102.0000     1530.00|      91.5000     1372.50
612-00103 Delin (Drv Conc Inst) (Ty        15.000 EACH|      90.0000     1350.00|     107.0000     1605.00|      92.5000     1387.50
613-00200 2 In Elec Cond                 1350.000 LF  |       4.0000     5400.00|       9.4500    12757.50|       4.0000     5400.00
613-00206 2 In Elec Cond (Bored)         1322.000 LF  |      10.1000    13352.20|      12.0000    15864.00|      10.5000    13881.00
613-00306 3 In Elec Cond (Bored)         2040.000 LF  |      12.6000    25704.00|      13.5000    27540.00|      13.0000    26520.00
613-01200 2 In Elec Cond (P)              785.000 LF  |       5.8000     4553.00|       9.4500     7418.25|       6.0000     4710.00
613-01300 3 In Elec Cond (P)              160.000 LF  |      17.6000     2816.00|       8.4000     1344.00|      18.5000     2960.00
613-07023 Pull Box (24"x36"x24")           21.000 EACH|     720.0000    15120.00|     915.0000    19215.00|     754.5000    15844.50
613-07040 Pull Box (30"x48"x24")            1.000 EACH|    1050.0000     1050.00|    1330.0000     1330.00|    1105.0000     1105.00
613-10000 Wiring                            1.000 L S |   20000.0000    20000.00|    8940.0000     8940.00|   20674.0000    20674.00
613-16000 Luminaire (Spec)                 10.000 EACH|     900.0000     9000.00|    1060.0000    10600.00|     946.5000     9465.00
614-00011 Sign Panel (CL I)               500.000 SF  |      18.3000     9150.00|      14.0000     7000.00|      19.0000     9500.00
614-00012 Sign Panel (CL II)              612.000 SF  |      22.0000    13464.00|      19.5000    11934.00|      22.5000    13770.00
614-00013 Sign Panel (CL III)              99.000 SF  |      26.4500     2618.55|      32.0000     3168.00|      27.5000     2722.50
614-01512 Steel Sign Supp (2-In Rd)(      245.000 LF  |      20.3500     4985.75|      10.5000     2572.50|      21.0000     5145.00
614-01522 Steel Sign Supp (2-In Rd)(       25.000 EACH|      51.0000     1275.00|     123.0000     3075.00|      53.0000     1325.00
614-01575 Steel Sign Supp (2-1/2 In       771.000 LF  |      22.5000    17347.50|      17.0000    13107.00|      23.5000    18118.50
614-01578 Steel Sign Supp (2-1/2 In        73.000 EACH|     280.0000    20440.00|     268.0000    19564.00|     292.0000    21316.00
614-10130 Illuminated Sign                 10.000 EACH|    3000.0000    30000.00|    4150.0000    41500.00|    3108.5000    31085.00
614-70000 Prog Traf Sig Face                2.000 EACH|     855.0000     1710.00|    1020.0000     2040.00|     901.5000     1803.00
614-70336 Traf Sig Face (12-12-12)         38.000 EACH|     610.0000    23180.00|     715.0000    27170.00|     639.0000    24282.00
614-70448 Traf Sig Face (12-12-12-12       12.000 EACH|     780.0000     9360.00|     889.0000    10668.00|     819.0000     9828.00
614-72860 Ped Push Button                  18.000 EACH|     135.0000     2430.00|     247.0000     4446.00|     141.5000     2547.00
614-72866 Fire Preempt Unit + Timer         2.000 EACH|    3150.0000     6300.00|    2680.0000     5360.00|    3320.5000     6641.00
614-72875 Loop Detect Wire                768.000 LF  |       3.7000     2841.60|       5.2500     4032.00|       4.0000     3072.00
614-72887 Detect (Microwave Veh)           10.000 EACH|    6815.0000    68150.00|    8040.0000    80400.00|    7185.5000    71855.00
614-73005 Piezo (Elec)(CL II)               4.000 EACH|    2350.0000     9400.00|     815.0000     3260.00|    2472.5000     9890.00
614-81000 Sig-Light Pole Steel              1.000 EACH|   12000.0000    12000.00|   11700.0000    11700.00|   12605.0000    12605.00
614-81125 Sig-Light Pole Steel (1-25        1.000 EACH|   14000.0000    14000.00|   14200.0000    14200.00|   14556.0000    14556.00
614-81130 Sig-Light Pole Steel (1-30        1.000 EACH|   14285.0000    14285.00|   14700.0000    14700.00|   15071.0000    15071.00
614-81135 Sig-Light Pole Steel (1-35        1.000 EACH|   14400.0000    14400.00|   14800.0000    14800.00|   15117.0000    15117.00
614-81145 Sig-Light Pole Steel (1-45        2.000 EACH|   16200.0000    32400.00|   17000.0000    34000.00|   17062.0000    34124.00
614-81155 Sig-Light Pole Steel (1-55        1.000 EACH|   16400.0000    16400.00|   17200.0000    17200.00|   17292.0000    17292.00
614-81160 Sig-Light Pole Steel (1-60        1.000 EACH|   24100.0000    24100.00|   26600.0000    26600.00|   25408.0000    25408.00
614-81175 Sig-Light Pole Steel (1-75        1.000 EACH|   27600.0000    27600.00|   30500.0000    30500.00|   29047.0000    29047.00
614-85130 Impact Atten (Quadguard II        1.000 EACH|   15300.0000    15300.00|   20100.0000    20100.00|   16856.0000    16856.00
614-87010 Fiber Optic Cable (S Mode)     1890.000 LF  |       1.6000     3024.00|       2.6500     5008.50|       1.5000     2835.00
614-87015 Buffer Tube Fan Out Kit           2.000 EACH|     270.0000      540.00|     368.0000      736.00|     281.0000      562.00
614-87020 Optical Transceiver               1.000 EACH|    5725.0000     5725.00|    6660.0000     6660.00|    6026.0000     6026.00
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614-87350 Test Fiber Optic Cable            1.000 L S |     950.0000      950.00|     526.0000      526.00|     999.0000      999.00
615-00030 Emb Prot Ty 3                    19.000 EACH|    1630.0000    30970.00|    1000.0000    19000.00|    1826.5000    34703.50
615-00050 Emb Prot Ty 5                     3.000 EACH|     915.0000     2745.00|     900.0000     2700.00|    3821.0000    11463.00
619-50320 4 In Plastic Pipe              1700.000 LF  |      16.5000    28050.00|      13.0000    22100.00|       2.5000     4250.00
620-00002 Field Office (CL 2)               1.000 EACH|   20000.0000    20000.00|   35800.0000    35800.00|   39524.0000    39524.00
620-00012 Field Lab (CL 2)                  1.000 EACH|   20000.0000    20000.00|   39800.0000    39800.00|   15745.0000    15745.00
620-00020 Sanitary Facility                 1.000 EACH|    2000.0000     2000.00|    2620.0000     2620.00|    6966.5000     6966.50
621-00450 Detour Pvmt                    8910.000 SY  |      36.0000   320760.00|      26.0000   231660.00|      46.0900   410661.90
624-20025 24 In Drainage Pipe (CL 0)       89.000 LF  |      93.0000     8277.00|      66.0000     5874.00|      73.5000     6541.50
624-40031 30 In Equiv Drain Pipe E (      134.000 LF  |     160.0000    21440.00|     154.0000    20636.00|      96.5000    12931.00
624-40055 54 In Equiv Drain Pipe E (      445.000 LF  |     310.0000   137950.00|     321.0000   142845.00|     206.5000    91892.50
625-00000 Const Surveying                   1.000 L S |   75000.0000    75000.00|   76500.0000    76500.00|  106110.0000   106110.00
626-00000 Mobilization                      1.000 L S |  950000.0000   950000.00|  880000.0000   880000.00|  753169.0000   753169.00
626-01000 Public Info Services              1.000 L S |   34600.0000    34600.00|  110000.0000   110000.00|   36123.0000    36123.00
627-00005 Epoxy Pvmt Mkg                  243.000 GAL |      66.2500    16098.75|      68.5000    16645.50|      64.5000    15673.50
627-00011 Pvmt Mkg Paint (Waterborne     1500.000 GAL |      24.5000    36750.00|      25.5000    38250.00|      30.0000    45000.00
627-02001 Preform Plastic Pvmt Mkg (    18157.000 SF  |       8.9000   161597.30|       9.2500   167952.25|       9.0200   163776.14
627-02010 Preform Plastic Pvmt Mkg (     5171.000 SF  |       9.8000    50675.80|      10.0000    51710.00|      10.8800    56260.48
627-30324 Preform Plastic Pvmt Mkg (     1691.000 SF  |      12.2500    20714.75|      12.7500    21560.25|      15.0000    25365.00
627-30329 Preform Plastic Pvmt Mkg (     6408.000 SF  |       8.7000    55749.60|       9.0000    57672.00|      10.6100    67988.88
630-00000 Flagging                       7900.000 HOUR|      22.0000   173800.00|      22.5000   177750.00|      22.8100   180199.00
630-00007 Traf Ctrl Inspection            130.000 DAY |      76.2500     9912.50|      79.0000    10270.00|      79.5000    10335.00
630-00012 Traf Ctrl Mgmt                  250.000 DAY |     535.0000   133750.00|     552.0000   138000.00|     557.0000   139250.00
630-00015 Uniformed Traf Ctrl Coordi       50.000 HOUR|      25.4000     1270.00|      26.5000     1325.00|      26.5000     1325.00
630-00040 Develop Traf Incident Mgmt        1.000 L S |    3050.0000     3050.00|    3160.0000     3160.00|    3183.5000     3183.50
630-00041 Implement Traf Incident Mg       12.000 MON |     510.0000     6120.00|     526.0000     6312.00|     530.5000     6366.00
630-80002 Flash Beacon (Solar)              5.000 EACH|     510.0000     2550.00|     526.0000     2630.00|     530.5000     2652.50
630-80336 Barricade (3 M-B) (Temp)         30.000 EACH|     153.0000     4590.00|     158.0000     4740.00|     159.0000     4770.00
630-80341 Const Traf Sign (A)             115.000 EACH|      56.0000     6440.00|      58.0000     6670.00|      58.5000     6727.50
630-80342 Const Traf Sign (B)             146.000 EACH|      66.1000     9650.60|      68.5000    10001.00|      69.0000    10074.00
630-80343 Const Traf Sign (C)               6.000 EACH|     102.0000      612.00|     105.0000      630.00|     106.0000      636.00
630-80344 Const Traf Sign (Spec)           54.000 SF  |      10.2500      553.50|      10.5000      567.00|      10.5000      567.00
630-80355 Port Mesg Panel                   6.000 EACH|    4500.0000    27000.00|    4210.0000    25260.00|    4244.5000    25467.00
630-80358 Flash Arrow Panel (C Ty)          4.000 EACH|    1020.0000     4080.00|    1050.0000     4200.00|    1061.0000     4244.00
630-80360 Drum Channel Dev                600.000 EACH|      32.0000    19200.00|      29.5000    17700.00|      27.5000    16500.00
630-80364 Drum Channel Dev (Light) (       50.000 EACH|     105.0000     5250.00|     105.0000     5250.00|     106.0000     5300.00
630-80370 Conc Barrier (Temp)            1000.000 LF  |      30.5000    30500.00|      20.0000    20000.00|      18.5000    18500.00
630-80380 Traffic Cone                    200.000 EACH|       6.1000     1220.00|       6.3000     1260.00|       6.5000     1300.00
630-80520 Mobile Pvmt Mkg Zone              3.000 DAY |     100.0000      300.00|    1070.0000     3210.00|    1061.0000     3183.00
630-85010 Impact Atten (Temp)               2.000 EACH|   13700.0000    27400.00|   14200.0000    28400.00|   14325.0000    28650.00
630-85041 Mobile Attenuator               750.000 DAY |     135.0000   101250.00|     137.0000   102750.00|     138.0000   103500.00
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ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
614-70150 Ped Sig Face (16) (Countdo       18.000 EACH|     505.0000     9090.00|     557.0000    10026.00|     532.5000     9585.00
  Alternate: 029                                      |                         |                         |
                                                      |                         |                         |
SECTION TOTALS                                        |       $    13,305,787.05|       $    13,715,415.76|       $    13,861,050.62
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $    13,305,787.05|       $    13,715,415.76|       $    13,861,050.62
====================================================================================================================================
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===========================================================================================================
                                                      |(  6 ) 1415A             |(  7 ) 870A              |
                                                      |RALPH L. WADSWORTH CONSTR|SEMA CONSTRUCTION, INC.  |
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
SECTION 0001   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
202-00010 Rem Tree                          2.000 EACH|    2323.7000     4647.40|    1000.0000     2000.00|
202-00012 Rem Tree Stump                    1.000 EACH|    1717.5000     1717.50|    1000.0000     1000.00|
202-00015 Rem Headwall                      1.000 EACH|    1111.3000     1111.30|    2000.0000     2000.00|
202-00019 Rem Inlet                         6.000 EACH|     673.5000     4041.00|    1000.0000     6000.00|
202-00023 Rem Emb Prot Ty 3                10.000 EACH|     378.9000     3789.00|    1000.0000    10000.00|
202-00024 Rem Emb Prot Ty 5                 5.000 EACH|     186.9000      934.50|    1000.0000     5000.00|
202-00026 Rem S and D Pave                121.000 SY  |      17.1800     2078.78|      15.0000     1815.00|
202-00035 Rem Pipe                       2369.000 LF  |      18.6500    44181.85|      20.0000    47380.00|
202-00040 Rem Elec Conduit               1145.000 LF  |       2.7000     3091.50|       2.8000     3206.00|
202-00090 Rem Delineator                  360.000 EACH|       5.0600     1821.60|       5.0000     1800.00|
202-00195 Rem of Median Cover            4063.000 SY  |       6.0600    24621.78|       4.0000    16252.00|
202-00200 Rem Sidewalk                     10.000 SY  |      10.1000      101.00|     100.0000     1000.00|
202-00203 Rem Curb and Gutter            1357.000 LF  |       4.0400     5482.28|       5.0000     6785.00|
202-00210 Rem Conc Pavement             81526.000 SY  |       8.3300   679111.58|       5.5000   448393.00|
202-00220 Rem Asphalt Mat               40655.000 SY  |       2.8200   114647.10|       4.0000   162620.00|
202-00240 Rem Asphalt Mat (Planing)     15085.000 SY  |       2.4900    37561.65|       2.5000    37712.50|
202-00250 Rem Pavement Marking          30750.000 SF  |       0.6000    18450.00|       0.6000    18450.00|
202-00453 Rem Port Present Str (2)       2232.000 SY  |      70.4000   157132.80|     150.0000   334800.00|
202-00460 Rem Port Present Str (3)        112.000 SY  |     214.5000    24024.00|     220.0000    24640.00|
202-00495 Rem Port Present Str              1.000 L S |   10861.0000    10861.00|   50000.0000    50000.00|
202-00504 Rem Exp Device                   80.000 LF  |      74.1400     5931.20|      71.0000     5680.00|
202-00700 Rem Light Standard                1.000 EACH|     644.6000      644.60|     660.0000      660.00|
202-00810 Rem Ground Sign                 156.000 EACH|      50.5100     7879.56|      52.0000     8112.00|
202-00821 Rem Sign Panel                   21.000 EACH|      55.5700     1166.97|      71.0000     1491.00|
202-00827 Rem of Pull Box                  12.000 EACH|      39.4100      472.92|      40.0000      480.00|
202-00828 Rem Traf Sig Equipment            1.000 L S |   12431.0000    12431.00|   25000.0000    25000.00|
202-00831 Rem Traf Sig Head                 4.000 EACH|      19.2000       76.80|      20.0000       80.00|
202-01130 Rem Gdrail Ty 3                 837.000 LF  |       2.0200     1690.74|       2.1000     1757.70|
202-01170 Rem Gdrail Ty 7                1720.000 LF  |       5.0600     8703.20|       6.5000    11180.00|
202-04001 Plug Culvert                      2.000 EACH|     559.6000     1119.20|    1100.0000     2200.00|
202-04002 Clean Culvert                     5.000 EACH|    1036.2000     5181.00|    1400.0000     7000.00|
202-05150 Sandblasting                  14600.000 SF  |       0.4000     5840.00|       1.1000    16060.00|
203-00000 Uncl Excav                    95431.000 CY  |       7.5300   718595.43|       3.0000   286293.00|
203-00062 Emb Matl (CIP) (Spec)          6296.000 CY  |      16.1600   101743.36|      20.0000   125920.00|
203-00100 Muck Excav                     6296.000 CY  |      13.1400    82729.44|       5.0000    31480.00|
203-01500 Blading                         112.000 HOUR|     126.3000    14145.60|     110.0000    12320.00|
203-01597 Potholing                        27.000 HOUR|     227.3000     6137.10|     300.0000     8100.00|
208-00002 Erosion Log (12 In)             500.000 LF  |       3.0400     1520.00|       4.0600     2030.00|
208-00009 Erosion Log (20 In)            2000.000 LF  |       4.7400     9480.00|       6.0900    12180.00|
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------------------------------------------------------+-------------------------+-------------------------+
208-00034 Gravel Bag                      800.000 LF  |       3.2900     2632.00|       6.0900     4872.00|
208-00045 Conc Washout Str                  7.000 EACH|     757.7000     5303.90|     680.0000     4760.00|
208-00051 Storm Drain Inlet Protecti      200.000 LF  |       4.5400      908.00|       6.0900     1218.00|
208-00070 Vehicle Tracking Pad              5.000 EACH|    1515.4000     7577.00|    1300.0000     6500.00|
208-00103 Removal and Disposal of Se      240.000 HOUR|      30.3100     7274.40|      40.0000     9600.00|
208-00105 Removal and Disposal of Se       48.000 HOUR|      65.6700     3152.16|     150.0000     7200.00|
208-00106 Sweeping (Sediment Removal       50.000 HOUR|      70.7200     3536.00|     220.0000    11000.00|
208-00107 Rem Trash                        75.000 HOUR|      25.2600     1894.50|      38.0000     2850.00|
208-00205 Erosion Control Supervisor      240.000 HOUR|      44.4500    10668.00|      16.0000     3840.00|
208-00206 Erosion Control Supervisor      120.000 DAY |      88.9000    10668.00|      33.0000     3960.00|
208-00400 Water Control                     1.000 L S |   53682.0000    53682.00|   80000.0000    80000.00|
210-00520 Reb Port Present Str             17.000 SY  |    2159.3000    36708.10|     760.0000    12920.00|
210-00810 Res Ground Sign                   3.000 EACH|     151.6000      454.80|     160.0000      480.00|
210-00831 Res Traf Sig Head                 6.000 EACH|     174.8000     1048.80|     180.0000     1080.00|
210-00866 Res Fire Preempt Unit+Time        1.000 EACH|     534.4000      534.40|     540.0000      540.00|
210-01130 Res Gdrail Ty 3                1260.000 LF  |       7.1300     8983.80|       7.0000     8820.00|
210-01180 Reset Guardrail (Special)       500.000 LF  |       2.7700     1385.00|       2.8000     1400.00|
210-04020 Modify Inlet                      2.000 EACH|     829.0000     1658.00|     740.0000     1480.00|
210-04025 Modify Structure                  5.000 EACH|    3030.9000    15154.50|    1600.0000     8000.00|
212-00006 Seeding (Native)                 25.000 ACRE|     277.8000     6945.00|     440.0000    11000.00|
212-00032 Soil Conditioning                25.000 ACRE|    1464.9000    36622.50|    2000.0000    50000.00|
213-00002 Mulching (Weed Free Hay)         25.000 ACRE|     287.9000     7197.50|     580.0000    14500.00|
213-00012 Spray-on Mulch Blanket           10.000 ACRE|    3233.0000    32330.00|     680.0000     6800.00|
213-00061 Mulch Tackifier                5000.000 LB  |       2.1200    10600.00|       1.2000     6000.00|
216-00042 Soil Retent Blanket (BioD      1065.000 SY  |       2.6700     2843.55|       2.8000     2982.00|
250-00110 Health and Safety Officer        80.000 HOUR|      85.8800     6870.40|      71.0000     5680.00|
304-06007 ABC (CL 6)                    24076.000 CY  |      13.6500   328637.40|      30.0000   722280.00|
403-00720 HMA (Patching) (Asph)          1000.000 TON |     141.7400   141740.00|     140.0000   140000.00|
403-33841 HMA (Gr S) (100) (PG 64-22     2519.000 TON |      77.0300   194038.57|      60.0000   151140.00|
403-34851 HMA (Gr SX) (100) (PG 64-2     2235.000 TON |      86.6100   193573.35|      90.0000   201150.00|
412-01200 Conc Pvmt (12 In)            131455.000 SY  |      43.1700  5674912.35|      41.5600  5463269.80|
412-01220 Conc Pvmt (12 In) (Fast Tr     2204.000 SY  |      73.0600   161024.24|      47.0000   103588.00|
503-00036 Drilled Caisson (36 In)         133.000 LF  |     245.4000    32638.20|     250.0000    33250.00|
503-00048 Drilled Caisson (48 In)          42.000 LF  |     302.9000    12721.80|     300.0000    12600.00|
503-00054 Drilled Caisson (54 In)          21.000 LF  |     386.4000     8114.40|     380.0000     7980.00|
506-00409 Soil Riprap (9 In)               67.000 CY  |      70.7200     4738.24|     120.0000     8040.00|
507-00000 Conc S and D Pave               250.400 CY  |     447.6000   112079.04|     300.0000    75120.00|
512-00120 Bearing Repair Corbel             3.000 EACH|    6745.8000    20237.40|    6900.0000    20700.00|
514-00000 Pipe Railing                    151.000 LF  |     106.2000    16036.20|      70.0000    10570.00|
518-00000 Brdg Compress Joint Sealer      160.000 LF  |      29.5900     4734.40|      32.0000     5120.00|
518-03100 Rapid Cure Silicone Jt Sea      480.000 LF  |      21.2100    10180.80|       4.0000     1920.00|
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519-03050 Thin Bonded Overlay (Poly      1530.000 CF  |     158.3000   242199.00|     178.0000   272340.00|
601-03000 Conc CL D                        19.000 CY  |     569.9000    10828.10|    1500.0000    28500.00|
601-03040 Conc CL D (Bridge)              140.000 CY  |     242.4000    33936.00|     600.0000    84000.00|
601-03540 Conc CL DT (Deck Topping)       244.000 CY  |     395.3000    96453.20|     800.0000   195200.00|
602-00020 Reinf Steel (Epoxy)           22119.000 LB  |       0.8000    17695.20|       1.0000    22119.00|
603-01185 18 In RCP (CIP)                5250.000 LF  |      39.3800   206745.00|      44.0000   231000.00|
603-01245 24 In RCP (CIP)                 297.000 LF  |      77.7100    23079.87|      53.0000    15741.00|
603-01305 30 In RCP (CIP)                 937.000 LF  |     117.1000   109722.70|      67.0000    62779.00|
603-01365 36 In RCP (CIP)                 293.000 LF  |     101.6000    29768.80|      85.0000    24905.00|
603-01425 42 In RCP (CIP)                  24.000 LF  |     103.6000     2486.40|     140.0000     3360.00|
603-02185 23x14 In RCP (CIP)              778.000 LF  |      46.6300    36278.14|      49.0000    38122.00|
603-02245 30x19 In RCP (CIP)              120.000 LF  |     103.6000    12432.00|     110.0000    13200.00|
603-02305 38x24 In RCP (CIP)               32.000 LF  |      78.7500     2520.00|     110.0000     3520.00|
603-02365 45x29 In RCP (CIP)               97.000 LF  |     180.3000    17489.10|     160.0000    15520.00|
603-05018 18 In RCES                        5.000 EACH|     642.5000     3212.50|     450.0000     2250.00|
603-05024 24 In RCES                        3.000 EACH|     813.4000     2440.20|     560.0000     1680.00|
603-05030 30 In RCES                        1.000 EACH|    1015.5000     1015.50|     670.0000      670.00|
603-05036 36 In RCES                        1.000 EACH|    1191.6000     1191.60|     780.0000      780.00|
603-05124 30x19 In RCES                     1.000 EACH|     756.4000      756.40|     500.0000      500.00|
603-05136 45x29 In RCES                     1.000 EACH|    1373.0000     1373.00|     950.0000      950.00|
603-10150 15 In CSP                       323.000 LF  |      31.0800    10038.84|      75.0000    24225.00|
603-50012 12 In Plastic Pipe              270.000 LF  |      33.1600     8953.20|      67.0000    18090.00|
604-00305 Inlet Ty C (5 Ft)                 2.000 EACH|    2072.4000     4144.80|    2200.0000     4400.00|
604-00505 Inlet Ty D (5 Ft)                 1.000 EACH|    2849.6000     2849.60|    3500.0000     3500.00|
604-19105 Inlet Ty R L5 (5 Ft)             10.000 EACH|    3212.3000    32123.00|    3400.0000    34000.00|
604-19110 Inlet Ty R L5 (10 Ft)            10.000 EACH|    3885.8000    38858.00|    3800.0000    38000.00|
604-20000 Outlet Structure                  5.000 EACH|    9844.0000    49220.00|   10000.0000    50000.00|
604-20003 Outlet Structure (Spec)           2.000 EACH|   20206.0000    40412.00|    7100.0000    14200.00|
604-30010 MH Slab Base (10 Ft)              7.000 EACH|    2590.5000    18133.50|    2300.0000    16100.00|
606-00301 Gdrail Ty 3 (6-3)              1836.000 LF  |      14.8000    27172.80|      15.0000    27540.00|
606-00745 Gdrail Ty 7 (Sty CE)(Conc      1720.000 LF  |      37.3800    64293.60|      84.0000   144480.00|
606-01340 End Anchor Ty 3D                  3.000 EACH|     631.6000     1894.80|     640.0000     1920.00|
606-02003 End Anchor (Nonflared)            2.000 EACH|    1837.1000     3674.20|    1900.0000     3800.00|
606-02005 End Anchor (Flared)               1.000 EACH|    1470.8000     1470.80|    1500.0000     1500.00|
607-11525 Fence (Plastic)                 300.000 LF  |       5.0600     1518.00|       3.0000      900.00|
608-00000 Conc Sidewalk                   209.200 SY  |      28.2900     5918.27|      35.0000     7322.00|
608-00010 Conc Curb Ramp                   30.800 SY  |      50.5100     1555.71|     130.0000     4004.00|
608-00015 Detectable Warnings              32.000 SF  |      40.4100     1293.12|      36.0000     1152.00|
609-21010 C and G Ty 2 I-B                 63.000 LF  |      14.1400      890.82|      13.0000      819.00|
609-21020 C and G Ty 2 II-B             11606.000 LF  |      14.1400   164108.84|      14.0000   162484.00|
609-60011 Curb Ty 6 M                     196.000 LF  |      14.1400     2771.44|       9.0000     1764.00|
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610-00020 Median Cover (Pattern Conc      660.000 SF  |       6.0600     3999.60|       9.0000     5940.00|
612-00101 Delin (Drv Conc Inst) (Ty        72.000 EACH|      60.6200     4364.64|      61.0000     4392.00|
612-00102 Delin (Drv Conc Inst) (Ty        15.000 EACH|      61.6300      924.45|      62.0000      930.00|
612-00103 Delin (Drv Conc Inst) (Ty        15.000 EACH|      62.6400      939.60|      63.0000      945.00|
613-00200 2 In Elec Cond                 1350.000 LF  |       3.9400     5319.00|       4.0000     5400.00|
613-00206 2 In Elec Cond (Bored)         1322.000 LF  |       9.9600    13167.12|      10.0000    13220.00|
613-00306 3 In Elec Cond (Bored)         2040.000 LF  |      12.4700    25438.80|      13.0000    26520.00|
613-01200 2 In Elec Cond (P)              785.000 LF  |       5.7200     4490.20|       6.0000     4710.00|
613-01300 3 In Elec Cond (P)              160.000 LF  |      17.4800     2796.80|      18.0000     2880.00|
613-07023 Pull Box (24"x36"x24")           21.000 EACH|     711.2000    14935.20|     730.0000    15330.00|
613-07040 Pull Box (30"x48"x24")            1.000 EACH|    1041.6000     1041.60|    1100.0000     1100.00|
613-10000 Wiring                            1.000 L S |   19488.0000    19488.00|   19900.0000    19900.00|
613-16000 Luminaire (Spec)                 10.000 EACH|     892.1000     8921.00|     910.0000     9100.00|
614-00011 Sign Panel (CL I)               500.000 SF  |      14.6500     7325.00|      15.0000     7500.00|
614-00012 Sign Panel (CL II)              612.000 SF  |      20.2100    12368.52|      21.0000    12852.00|
614-00013 Sign Panel (CL III)              99.000 SF  |      22.2300     2200.77|      23.0000     2277.00|
614-01512 Steel Sign Supp (2-In Rd)(      245.000 LF  |       8.0800     1979.60|       8.5000     2082.50|
614-01522 Steel Sign Supp (2-In Rd)(       25.000 EACH|      35.3600      884.00|      36.0000      900.00|
614-01575 Steel Sign Supp (2-1/2 In       771.000 LF  |      14.6500    11295.15|      15.0000    11565.00|
614-01578 Steel Sign Supp (2-1/2 In        73.000 EACH|     176.8000    12906.40|     180.0000    13140.00|
614-10130 Illuminated Sign                 10.000 EACH|    2929.9000    29299.00|    4000.0000    40000.00|
614-70000 Prog Traf Sig Face                2.000 EACH|     849.7000     1699.40|     870.0000     1740.00|
614-70336 Traf Sig Face (12-12-12)         38.000 EACH|     602.1000    22879.80|     510.0000    19380.00|
614-70448 Traf Sig Face (12-12-12-12       12.000 EACH|     771.9000     9262.80|     790.0000     9480.00|
614-72860 Ped Push Button                  18.000 EACH|     133.4000     2401.20|     140.0000     2520.00|
614-72866 Fire Preempt Unit + Timer         2.000 EACH|    3129.9000     6259.80|    3200.0000     6400.00|
614-72875 Loop Detect Wire                768.000 LF  |       3.6400     2795.52|       3.7000     2841.60|
614-72887 Detect (Microwave Veh)           10.000 EACH|    6773.0000    67730.00|    6900.0000    69000.00|
614-73005 Piezo (Elec)(CL II)               4.000 EACH|    2330.8000     9323.20|    2400.0000     9600.00|
614-81000 Sig-Light Pole Steel              1.000 EACH|   11881.0000    11881.00|   12100.0000    12100.00|
614-81125 Sig-Light Pole Steel (1-25        1.000 EACH|   13721.0000    13721.00|   14000.0000    14000.00|
614-81130 Sig-Light Pole Steel (1-30        1.000 EACH|   14206.0000    14206.00|   14500.0000    14500.00|
614-81135 Sig-Light Pole Steel (1-35        1.000 EACH|   14249.0000    14249.00|   14600.0000    14600.00|
614-81145 Sig-Light Pole Steel (1-45        2.000 EACH|   16083.0000    32166.00|   25000.0000    50000.00|
614-81155 Sig-Light Pole Steel (1-55        1.000 EACH|   16299.0000    16299.00|   16600.0000    16600.00|
614-81160 Sig-Light Pole Steel (1-60        1.000 EACH|   23949.0000    23949.00|   24500.0000    24500.00|
614-81175 Sig-Light Pole Steel (1-75        1.000 EACH|   27380.0000    27380.00|   28000.0000    28000.00|
614-85130 Impact Atten (Quadguard II        1.000 EACH|   17529.0000    17529.00|   17800.0000    17800.00|
614-87010 Fiber Optic Cable (S Mode)     1890.000 LF  |       1.5600     2948.40|       1.6000     3024.00|
614-87015 Buffer Tube Fan Out Kit           2.000 EACH|     264.7000      529.40|     270.0000      540.00|
614-87020 Optical Transceiver               1.000 EACH|    5679.9000     5679.90|    5800.0000     5800.00|
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614-87350 Test Fiber Optic Cable            1.000 L S |     941.6000      941.60|     960.0000      960.00|
615-00030 Emb Prot Ty 3                    19.000 EACH|    1657.9000    31500.10|     820.0000    15580.00|
615-00050 Emb Prot Ty 5                     3.000 EACH|     303.1000      909.30|    1400.0000     4200.00|
619-50320 4 In Plastic Pipe              1700.000 LF  |      16.5800    28186.00|      10.0000    17000.00|
620-00002 Field Office (CL 2)               1.000 EACH|   42710.0000    42710.00|   50000.0000    50000.00|
620-00012 Field Lab (CL 2)                  1.000 EACH|   29602.0000    29602.00|   18000.0000    18000.00|
620-00020 Sanitary Facility                 1.000 EACH|    5253.5000     5253.50|    1100.0000     1100.00|
621-00450 Detour Pvmt                    8910.000 SY  |      42.9800   382951.80|      40.0000   356400.00|
624-20025 24 In Drainage Pipe (CL 0)       89.000 LF  |      94.2900     8391.81|     130.0000    11570.00|
624-40031 30 In Equiv Drain Pipe E (      134.000 LF  |     153.4000    20555.60|     170.0000    22780.00|
624-40055 54 In Equiv Drain Pipe E (      445.000 LF  |     302.6000   134657.00|     250.0000   111250.00|
625-00000 Const Surveying                   1.000 L S |  181850.0000   181850.00|  220000.0000   220000.00|
626-00000 Mobilization                      1.000 L S | 1125000.0000  1125000.00| 1300000.0000  1300000.00|
626-01000 Public Info Services              1.000 L S |   99208.0000    99208.00|   50000.0000    50000.00|
627-00005 Epoxy Pvmt Mkg                  243.000 GAL |      65.6700    15957.81|      66.0000    16038.00|
627-00011 Pvmt Mkg Paint (Waterborne     1500.000 GAL |      24.2500    36375.00|      25.0000    37500.00|
627-02001 Preform Plastic Pvmt Mkg (    18157.000 SF  |       8.8400   160507.88|       9.0000   163413.00|
627-02010 Preform Plastic Pvmt Mkg (     5171.000 SF  |       9.6000    49641.60|       9.5000    49124.50|
627-30324 Preform Plastic Pvmt Mkg (     1691.000 SF  |      12.1200    20494.92|      12.0000    20292.00|
627-30329 Preform Plastic Pvmt Mkg (     6408.000 SF  |       8.5800    54980.64|       8.5000    54468.00|
630-00000 Flagging                       7900.000 HOUR|      21.7200   171588.00|      22.0000   173800.00|
630-00007 Traf Ctrl Inspection            130.000 DAY |      75.7700     9850.10|      77.0000    10010.00|
630-00012 Traf Ctrl Mgmt                  250.000 DAY |     530.4000   132600.00|     540.0000   135000.00|
630-00015 Uniformed Traf Ctrl Coordi       50.000 HOUR|      25.2600     1263.00|      26.0000     1300.00|
630-00040 Develop Traf Incident Mgmt        1.000 L S |    3030.9000     3030.90|   30000.0000    30000.00|
630-00041 Implement Traf Incident Mg       12.000 MON |     505.2000     6062.40|     300.0000     3600.00|
630-80002 Flash Beacon (Solar)              5.000 EACH|     505.2000     2526.00|     520.0000     2600.00|
630-80336 Barricade (3 M-B) (Temp)         30.000 EACH|     151.6000     4548.00|     160.0000     4800.00|
630-80341 Const Traf Sign (A)             115.000 EACH|      55.5700     6390.55|      57.0000     6555.00|
630-80342 Const Traf Sign (B)             146.000 EACH|      65.6700     9587.82|      67.0000     9782.00|
630-80343 Const Traf Sign (C)               6.000 EACH|     101.0000      606.00|     100.0000      600.00|
630-80344 Const Traf Sign (Spec)           54.000 SF  |      10.1000      545.40|      10.0000      540.00|
630-80355 Port Mesg Panel                   6.000 EACH|    4041.2000    24247.20|    4100.0000    24600.00|
630-80358 Flash Arrow Panel (C Ty)          4.000 EACH|    1010.3000     4041.20|    1000.0000     4000.00|
630-80360 Drum Channel Dev                600.000 EACH|      28.2900    16974.00|      30.0000    18000.00|
630-80364 Drum Channel Dev (Light) (       50.000 EACH|     101.0000     5050.00|     100.0000     5000.00|
630-80370 Conc Barrier (Temp)            1000.000 LF  |      25.2600    25260.00|      26.0000    26000.00|
630-80380 Traffic Cone                    200.000 EACH|       6.0600     1212.00|       6.0000     1200.00|
630-80520 Mobile Pvmt Mkg Zone              3.000 DAY |     101.0000      303.00|     100.0000      300.00|
630-85010 Impact Atten (Temp)               2.000 EACH|   13639.0000    27278.00|   14000.0000    28000.00|
630-85041 Mobile Attenuator               750.000 DAY |     131.3000    98475.00|     130.0000    97500.00|
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/12
                                                                                                                   PAGE : 002 -18
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120503                CONTRACT ID : C17757                       COUNTIES : WELD, REGION 4
     LETTING DATE : 05/03/12                REGION      : 4
     LETTING TIME : 10:00 AM

===========================================================================================================
                                                      |(  6 ) 1415A             |(  7 ) 870A              |
                                                      |RALPH L. WADSWORTH CONSTR|SEMA CONSTRUCTION, INC.  |
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
614-70150 Ped Sig Face (16) (Countdo       18.000 EACH|     502.1000     9037.80|     510.0000     9180.00|
  Alternate: 029                                      |                         |                         |
                                                      |                         |                         |
SECTION TOTALS                                        |       $    14,126,977.29|       $    14,175,574.60|
------------------------------------------------------+-------------------------+-------------------------+
CONTRACT TOTALS                                       |       $    14,126,977.29|       $    14,175,574.60|
===========================================================================================================


